



Republic of the Philippines
Department of Education
REGION IV-A CALABARZON
GATE 2, KARANGALAN VILLAGE
1900 CAINTA, RIZAL

SUBJECT : NOTICE OF POSTPONEMENT
PROJECT : PROCUREMENT OF COMPLETION WORKS FOR 3 STOREY MULTI
PURPOSE BUILDING (NEAP BUILDING)
ABC : Php 5,480,095.23
DATE : JULY 30, 2021


=====

In the exigency of the service, the bid opening for the subject project scheduled on August 3, 2021 at 10:00 am, is hereby rescheduled on **August 5, 2021 at 2:00 pm** at the Bulwagan ng Karangalan, DepEd Region IV-A CALABARZON, Gate 2 Karangalan Drive, Cainta, Rizal.

Please be guided accordingly.


ANN GERALYN T. PELIAS
Vice-Chairperson
Bids and Awards Committee

"The Region where EXCELLENCE is a CULTURE and QUALITY is a COMMITMENT"



Trunkline: 02-8682-5773/8684-4914/8647-7487
Website: depedcalabarzon.ph
Document Inquiry : <https://r4a-teadoc.com/inquire>
Facebook: DepEd R-4A Calabarzon